Sl No	Description of Items	No	Length	Width	Depth	Quantity	Unit	Rate	Amount
	11% AD-HOC	37.29							
	Sub Total-1	376.29							
	6% AW	22.58							
	Sub Total-2	398.87							
			1683.00			3366.00			
	At 6.00m interval					561.00	Nos	398.87	223764.61
								Total Construction Cost	9851596.70
								DPR & PMC Charges	148000.00
								Sub Total	9999596.70
								Utility Shifting, Miscellaneous, Rounding off	403.30
								GRAND TOTAL	10000000.00

Certificate

1. The workspot was inspected and works is found to be necessary.
2. The area comes within the Bruhat Bangalore Mahanagara Palike limits.
3. The rates adopted based on the PWD SR,Bangalore circle for year 2016-2017, issue rates and Data Rates.

Assistant Engineer

Asst. Executive Engineer,

Executive Engineer,
Yelahanka Division,
BBMP Bangalore
7/2/18

Administrative Approval

Accorded For 100.00 Lakhs Only
Head of A/C..... P-2415
CER NO :196/17-18 Dt:.22/3/2018

E.E. (Project)

Technical Sanction

Accorded For 100.00 Lakhs only
Head of A/C..... P-2415
CER NO :646 Dt:.08/02/2018

TA to CE (YNK)